STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL

PROPGOSALS | SSUED 13
NUMBER OF Bl DDERS 4

PROGRAM ELEMENTS
Bl D RANK
1
2
3
4

07/ 30/ 02
06- 407404
06- TUL- 5723-

ENG NEERS EST
CHC

Bl D TOTAL

3,793,802. 79

3, 862, 568. 00

4,532, 388. 00

4,557, 939. 00

HA12

Bl D

SUMMARY

DEPARTMENT OF TRANSPORTATI ON

I N TULARE COUNTY AT THE VI SALI A
MAI NTENANCE STATI ON

MAI NTENANCE STATI ON | MPROVEMENTS

4, 833, 000

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

4,545,000. 00 AMOUNT UNDER

Bl DDER | D

751, 197. 21

Bl D245
PACE 1
07/ 31/ 02
CONTRACT CODE 'C '
39 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

380

PERCENT UNDER EST 16. 53

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

K H CONSTRUCTI ON

5320 NORTH BARCUS AVENUE
FRESNO CA 93722

MAULDI N DORFMEI ER CONSTRUCTI ON

I NC
P O BOX 15100

FRESNO CA 93702

S C ANDERSON | NC

P O BOX 81747

BAKERSFI ELD CA 93380-1747

LEES PAVI NG | NC

1212 N PLAZA DRI VE
VI SALI A CA 93291

FAX

FAX

FAX

FAX

559 277-0700
00750819
559 277-1410

559 252-4600
00448522
559 252-5058

661 392- 7000
00441769
661 391-9999

559 651-1337
00282929
559 651-2335

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



06- 407404
06- TUL- 5723
07/ 30/ 02

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 2

07/31/02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 AVERI CAN MONRAI L
SANTA FE SPRI NGS CA

BROEGE
FRESNO CA

EL WLLS
FRESNO CA

FRESNO FABRI CATI ON TECH
FRESNO CA

J A SANDERS
CLOVIS CA

LAVRENCE ROLLUP
ANTI OCH CA

NOLTE SHEET METAL
FRESNO CA

R K ALAN
Pl SMO BEACH CA

ROSS CONSTRUCTI ON
CLOVI S CA

SOUZA CONSTRUCTI ON
VI SALI A CA

TODD PLUMBI NG
VI SALI A CA
CONTI NUED ON NEXT PAGE

BRI DGE CRANE AND HO ST

METAL STUD, EXTERI OR | NSULATI ON FI NI SH SYSTEM GYMSUM BOARD

REBAR

STRUCTURAL STEEL

METAL BUI LDI NG ERECTI ON, ROCFI NG AND SI DI NG

ROLL UP DOORS

HEATI NG, VENTI LATI ON AND Al R CONDI TI ONI NG

LANDSCAPE AND | RRI GATI ON

CONCRETE

ELECTRI CAL

PLUMBI NG



06- 407404 Bl D245

06- TUL- 5723 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

07/ 30/ 02 07/31/02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 VALLEY FENCE CHAI'N LI NK FENCI NG
CLOVIS CA
W M SALEH PAI NTI NG

FRESNO CA



06- 407404 Bl D245

06- TUL- 5723 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

07/ 30/ 02 07/31/02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A AND E EQUI PMENT RECYCLE PROCESS UNI' T
FRESNO CA
A C ELECTRIC ELECTRI CAL
VI SALI A CA
ARTHER AND ORUM VELL CONSTRUCTI ON
SELVA CA
FERRI S HO ST AND REPAI R MOBI LE VEHI CLE LI FT
M LPI TAS CA
GOLDEN STATE GLASS GLAZI NG
VI SALI A CA
GRANI TE CONSTRUCTI ON EARTHWORK, PAVI NG AND SEPTI C SYSTEM
HANFORD CA
J A SANDERS MVETAL BUI LDI NGS
CLOVI S CA
KINGS CO Al R HEATI NG, VENTI LATI ON AND Al R CONDI TI ONI NG
HANFORD CA
LAWRENCE ROLL UP DOORS ROLL UP DOORS
ANTI OCH CA
PETERSON HYDRAULI CS BRI DGE CRANE
GARDENA CA
R K ALAN LANDSCAPE AND | RRI GATI ON

Pl SMO BEACH CA
CONTI NUED ON NEXT PAGE



06- 407404 Bl D245

06- TUL- 5723 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

07/ 30/ 02 07/31/02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ROS PRECI SE PAI NTI NG
SANGER CA
ROSS CONSTRUCTI ON CONCRETE
CLOVI S CA
SUPERI OR STEEL FRAM NG DRYWALL AND METAL STUDS
PORTERVI LLE CA
THOVPSON TANK AND CONSTRUCTI ON WATER SUPPLY SYSTEM
BAKERSFI ELD CA
TODD PLUMBI NG WATER WASH SYSTEM AND PLUMBI NG
VI SALI A CA
TRl STEEL REBAR
BAKERSFI ELD CA
VALLEY FENCE CHAI'N LI NK FENCE AND GATES
FRESNO CA
VALUED ENG NEERI NG LUBE AND Al R SYSTEMS
STOCKTON CA
VASQUEZ PLASTERI NG EXTERI OR | NSULATI ON FI NI SH SYSTEM
FRESNO CA
VI SALI A CERAM C TI LE CERAM C TI LE

VI SALI A CA



06- 407404 Bl D245

06- TUL- 5723 SUMMARY OF REMAI NI NG BI DDERS PAGE 6

07/ 30/ 02 07/31/02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A AND E RECYCLE PROCESS UNI' T

FRESNO CA
A C ELECTRIC ELECTRI CAL
VI SALI A CA
ALL VEST M NOR CONCRETE AND CAST I N PLACE CONCRETE
FRESNO CA
AMERI CAN MONORAI L BRI DGE CRANE AND HO ST
SANTA FE SPRI NGS CA
ARTHUR AND ORUM VELL DEVELOPMENT
FRESNO CA
B C GOTEER REI NFORCI NG STEEL
BAKERSFI ELD CA
BROEGE EXTERI OR | NSULATI ON FI NI SH SYSTEM AND GYPSUM WALLBOARD
FRESNO CA
Cl RCULATI NG Al R HEATI NG, VENTI LATI ON AND Al R CONDI TI ONI NG
LANCASTER CA
GRANI TE CONSTRUCTI ON EARTHWORK, ASPHALT CONCRETE PAVI NG REI NFORCE CONCRETE PI PE
VI SALI A CA
GRANI TE CONSTRUCTI ON WATER SUPPLY SYSTEM AND SEPTI C SEWAGE DI SPCSAL SYSTEM
VI SALI A CA
KASCO FABRI CATI ONS STRUCTURAL STEEL
FRESNO CA

CONTI NUED ON NEXT PAGE



06- 407404
06- TUL- 5723
07/ 30/ 02

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 7

07/31/02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

LAWRENCE
ANTI OCH CA

PETERSON
GARDENA CA

R K ALAN
Pl SMO BEACH CA

ROS
SANGER CA

STEAM CLEAN
FRESNO CA

TODD S
VI SALI A CA

VALLEY FENCE
CLOVI S CA

VALLEY STEEL
BAKERSFI ELD CA

Bl DDER | D NAME AND ADDRESS

OVERHEAD DOCRS

LUBE AND Al R SYSTEMS

H GHWAY PLANTI NG

PAI NTI NG

WASH WATER SYSTEM

PLUMBI NG

CHAI' N LI NK FENCI NG

PRE ENG NEERED BUI LDI NG AND METAL STORAGE BUI LDI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C ELECTRI C
VI SALI A CA

ALEXANDER FLOORI NG

VI SALI A CA

CONTI NUED ON NEXT PAGE

ELECTRI CAL

FLOOR COVERI NG



06- 407404
06- TUL- 5723
07/ 30/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 8
07/31/02

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ALL VEST
FRESNO CA

APCO
GOSHEN CA

BI LLS STRI PI NG
MADERA CA

CLASSI C CERAM C TI LE
VI SALI A CA

DL WELLS
FRESNO CA

E L WLLS
FRESNO CA

FRESNO CONCRETE
FRESNO CA

GARBON VEELL DRI LLI NG
GOLDEN STATE GLASS
VI SALI A CA

H RSHEL LI GHT
VI SALI A CA

RAI' N SCAPE
VI SALI A CA

CONTI NUED ON NEXT PAGE

CONCRETE

ASPHALT CONCRETE DI KE

STRI PI NG

TI LE

STEEL

REBAR

M SCELLANEQUS CONCRETE

VELL WWORK

W NDOWS

BUI LDI NG ( PORTI ON)

LANDSCAPI NG



06- 407404 Bl D245

06- TUL- 5723 SUMMARY OF REMAI NI NG BI DDERS PAGE 9

07/ 30/ 02 07/31/02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 RANDY NMATTHEWS PLUMBI NG
VI SALI A CA
SUPERI OR STEEL FRAM NG SYSTEM STEEL STUD FRAME
VI SALI A CA
TAKAKO CONSTRUCTI ON EQUI PMENT RENTAL AND TRUCKI NG
MOUNTAI N RANCH CA
TULARE COMPANY ACOUSTI CAL I NSULATI ON AND T BAR CEI LI NG ACOUSTI CAL
TULARE CA
VALLEY FENCE FENCI NG
FRESNO CA
VALLEY QAK Al R CONDI TI ONI NG MECHANI CAL
VI SALI A CA
VALLEY STEEL BUI LDI NG ( PORTI ON)
VI SALI A CA
VALUED ENG NEERI NG Al R SYSTEM
W LLETZ EQUI PMENT STORAGE TANK

VI SALI A CA



06- 407404 Bl D245

06- TUL- 5723 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
07/ 30/ 02 07/ 31/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 850. 00* 3, 850. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 8, 800. 00* 8, 800. 00
3 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 11, 000. 00* 11, 000. 00
4 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 15, 400. 00* 15, 400. 00
5 190101 ROADWAY EXCAVATI ON VB 6, 120 29. 70 181, 764. 00
6 200001 H GHVAY PLANTI NG LS LUMP SUM 43, 890. 00* 43, 890. 00
7 203012 EROSI ON CONTROL (DRI LL SEED) HA 1.3 1, 100. 00 1, 430. 00
8 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 1 550. 00 550. 00
9 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 4, 620. 00* 4, 620. 00
10 208000 | RRI GATI ON SYSTEM LS LUMP SUM 32, 450. 00* 32, 450. 00
11 024220 150 MM CORRUGATED Hl GH DENSI TY M 63 71.50 4,504. 50
POLYETHYLENE Pl PE CONDUI T
12 390102 ASPHALT CONCRETE ( TYPE A) TONN 5, 630 48. 40 272, 492. 00
13 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 500 4. 40 2, 200. 00
14 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 130 5.94 772. 20
15 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 16 1, 375. 00 22, 000. 00
16 024207 M NOR CONCRETE ( SEAT WALL) VB 10 550. 00 5, 500. 00
17 566011 ROADSI DE SI GN - ONE POST EA 1 220. 00 220. 00
18 566012 ROADSI DE SI GN - TWO POST EA 1 330. 00 330. 00
19 650075 600 MM REI NFORCED CONCRETE PI PE M 300 176. 00 52, 800. 00
20 664021 600 MM CORRUGATED STEEL PI PE M 27 183. 37 4, 950. 99
(2.77 WM THI
21 680933 200 MM PERFORATED PLASTI C M 80 165. 00 13, 200. 00
Pl PE UNDERDRAI N
22 705045 600 MM STEEL FLARED END SECTI ON EA 1 770. 00 770. 00
23 024208 BOLLARD EA 7 82. 50 577. 50
24 721009 ROCK SLOPE PROTECTI ON VB 4 275. 00 1, 100. 00
(FACING METHOD B)
25 731502 M NOR CONCRETE (M SCELLANEQUS VB 200 555. 50 111, 100. 00
CONSTRUCTI ON)
26 750001 M SCELLANEOUS | RON AND STEEL KG 1,190 10. 23 12, 173. 70
27 049009 DESTROY WATER WELL LS LUMP SUM 2, 750. 00* 2, 750. 00
28 760011 WELL DEVELGPMENT LS LUMP SUM 5, 500. 00* 5, 500. 00
29 760012 TESTI NG WELL LS LUMP SUM 5, 500. 00* 5, 500. 00
30 760021 DRI LL Pl LOT HOLE LS LUMP SUM 23, 100. 00* 23, 100. 00
31 760022 REAM NG WATER WELL LS LUMP SUM 9, 900. 00* 9, 900. 00
32 760030 BLANK WELL CASI NG LS LUMP SUM 5, 500. 00* 5, 500. 00



06- 407404 Bl D245

06- TUL- 5723 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 11
07/ 30/ 02 07/31/02
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
33 760035 VWELL SCREEN LS LUMP SUM 5, 500. 00* 5, 500. 00
34 802942 CHAI'N LI NK FENCE (TYPE CL- 2. 4, M 880 26. 13 22,994. 40
EXTENSI ON ARM
35 024209 3.0 M CHAIN LI NK GATE EA 2 550. 00 1,100.00
(TYPE CL-2.4, EXTENSI ON ARM
36 024210 CHAI'N LI NK AUTOVATI C DRI VE GATE EA 1 4, 400. 00 4, 400. 00
37 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) MR 100 28. 60 2, 860. 00
38 024211 CARD ENTRY ELECTRI C GATE SYSTEM LS LUWP SUM 6, 253. 50* 6, 253. 50
39 994650 BU LDl NG WORK LS LUMP SUM 2, 890, 000. 00* 2, 890, 000. 00

TOTAL 3,793,802.79
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06- 407404

06- TUL- 5723
07/ 30/ 02
SECOND

Bl D AMOUNT
5, 000. 00* 5000. 00
5, 000. 00~ 5000. 00
2, 000. 00* 2000. 00
10, 000. 00~ 10000. 00
32.70 200124. 00
48, 000. 00* 48000. 00
6, 600. 00 8580. 00
550. 00 550. 00
4, 500. 00* 4500. 00
32, 000. 00* 32000. 00
68. 00 4284. 00
47.10 265173. 00
3.50 1750. 00
3.20 416. 00
1, 400. 00 22400. 00
850. 00 8500. 00
300. 00 300. 00
7, 000. 00 7000. 00
135. 00 40500. 00
157. 00 4239. 00
22.00 1760. 00
325. 00 325. 00
390. 00 2730. 00
225.00 900. 00
475. 00 95000. 00
3.50 4165. 00
4, 300. 00* 4300. 00
4,500. 00* 4500. 00
6, 500. 00* 6500. 00
3, 500. 00* 3500. 00
16, 000. 00* 16000. 00
15, 000. 00~ 15000. 00
2, 600. 00* 2600. 00
25.40 22352. 00
535. 00 1070. 00
2, 150. 00 2150. 00
33. 00 3300. 00
6, 100. 00* 6100. 00
3, 000, 000. 00* 3000000. 00
3, 862, 568. 00

SUMMARY OF REMA
THI RD

Bl D AMOUNT
3, 490. 00* 3490
5, 000. 00* 5000
3, 155. 00* 3155.
10, 000. 00~ 10000.
30. 00 183600.
39, 000. 00* 39000.
2, 860. 00 3718
500. 00 500.
4, 200. 00* 4200.
29, 500. 00* 29500.
80. 00 5040.
44. 00 247720.
3.25 1625.
3. 00 390.
850. 00 13600.
1, 300. 00 13000.
100. 00 100.
200. 00 200.
125. 00 37500.
125. 00 3375
85. 00 6800.
150. 00 150.
450. 00 3150
100. 00 400
300. 00 60000.
6. 00 7140.
2,500. 00* 2500.
4,000. 00* 4000.
6, 000. 00* 6000.
3, 300. 00* 3300.
15, 000. 00* 15000.
14, 000. 00* 14000.
2,400. 00* 2400
24.00 21120.
500. 00 1000.
2,000. 00 2000
9. 00 900.
5, 685. 00* 5685.
3,772,130. 00* 3772130
4,532, 388. 00

N

NG BI DDERS
FOURTH

Bl D AMOUNT
10, 000. 00* 10000
25, 000. 00* 25000
15, 000. 00* 15000.
10, 000. 00* 10000.
50. 00 306000.
45, 717. 00* 45717
14, 836. 15 19287.
2,500. 00 2500
7, 100. 00* 7100.
50, 000. 00* 50000.
50. 00 3150.
50. 00 281500.
5. 00 2500.
5.00 650.
1, 250. 00 20000.
1, 600. 00 16000.
200. 00 200.
1, 000. 00 1000.
207.00 62100.
225. 00 6075
250. 00 20000.
200. 00 200.
200. 00 1400
550. 00 2200
407. 00 81400
2.00 2380.
10, 000. 00* 10000.
7, 500. 00* 7500.
2, 000. 00* 2000.
5, 000. 00* 5000.
15, 200. 00* 15200.
10, 600. 00* 10600.
4, 500. 00* 4500.
24.00 21120.
500. 00 1000.
2,500. 00 2500
9. 00 900.
6, 000. 00* 6000.
3, 480, 260. 00* 3480260
4,557,939. 00



